

Totale MT+BT						
MESE	Fascia F0	Fascia F1	Fascia F2	Fascia F3	Tot	
1	-	424.345	312.949	518.459	1.255.753	
2	-	399.925	299.995	428.305	1.128.225	
3	-	418.879	303.830	429.828	1.152.536	
4	-	330.463	297.295	502.522	1.130.279	
5	-	430.764	325.877	494.801	1.251.443	
6	-	429.783	316.168	491.615	1.237.565	
7	-	454.497	372.755	544.194	1.371.445	
8	-	447.688	334.743	514.094	1.296.526	
9	-	457.938	328.930	464.845	1.251.713	
10	-	414.762	324.511	469.447	1.208.720	
11	-	414.370	295.276	460.812	1.170.458	
12	-	400.861	318.907	504.892	1.224.660	
Tot	-	5.024.275	3.831.236	5.823.813	14.679.324	
Tot AUMENTATI DELLE PERDITE DI RETE	-	5.294.210	4.037.375	6.145.514	15.477.099	

Totale BT 212 POD						
MESE	Fascia F0	Fascia F1	Fascia F2	Fascia F3	Tot	
1	-	98.375	71.823	131.737	301.935	
2	-	98.883	72.681	117.116	288.680	
3	-	101.308	73.446	112.237	286.990	
4	-	83.186	71.482	130.978	285.645	
5	-	111.554	84.828	135.190	331.573	
6	-	98.916	74.138	125.053	298.106	
7	-	110.000	90.960	143.704	344.663	
8	-	109.090	79.944	134.979	324.014	
9	-	104.417	78.119	121.549	304.085	
10	-	96.514	77.066	122.514	296.094	
11	-	94.053	70.243	119.592	283.888	
12	-	90.861	72.723	126.517	290.101	
Tot	-	1.197.157	917.453	1.521.165	3.635.775	
Tot AUMENTATI DELLE PERDITE DI RETE	-	1.321.661	1.012.868	1.679.366	4.013.895	

Totale MT 12 POD						
MESE	Fascia F0	Fascia F1	Fascia F2	Fascia F3	Tot	
1	-	325.970	241.126	386.722	953.818	
2	-	301.042	227.314	311.189	839.545	
3	-	317.571	230.384	317.591	865.546	
4	-	247.277	225.813	371.544	844.634	
5	-	319.210	241.049	359.611	919.870	
6	-	330.867	242.030	366.562	939.459	
7	-	344.497	281.795	400.490	1.026.782	
8	-	338.598	254.799	379.115	972.512	
9	-	353.521	250.811	343.296	947.628	
10	-	318.248	247.445	346.933	912.626	
11	-	320.317	225.033	341.220	886.570	
12	-	310.000	246.184	378.375	934.559	
Tot	-	3.827.118	2.913.783	4.302.648	11.043.549	
Tot AUMENTATI DELLE PERDITE DI RETE	-	3.972.548	3.024.507	4.466.149	11.463.204	