

Totale MT+BT					
MESE	Fascia F0	Fascia F1	Fascia F2	Fascia F3	Tot
1	-	408.315	266.242	472.891	1.147.448
2	-	371.494	276.201	397.918	1.045.612
3	-	420.032	326.631	460.372	1.207.035
4	-	360.960	282.429	516.871	1.160.260
5	-	429.698	310.194	489.229	1.229.121
6	-	419.995	313.422	489.363	1.222.780
7	-	458.494	374.880	547.479	1.380.853
8	-	486.941	353.389	545.700	1.386.030
9	-	441.843	352.103	454.255	1.248.201
10	-	417.837	286.593	438.200	1.142.631
11	-	421.762	298.559	462.240	1.182.561
12	-	354.571	288.908	543.486	1.186.965
Tot	-	4.991.941	3.729.551	5.818.005	14.539.498
Tot AUMENTATI DELLE PERDITE DI RETE	-	5.263.093	3.933.655	6.143.976	15.340.724

Totale BT 212 POD					
MESE	Fascia F0	Fascia F1	Fascia F2	Fascia F3	Tot
1		100.976	66.198	131.945	299.119
2		97.781	74.352	114.474	286.606
3		115.423	90.916	138.075	344.414
4		90.365	70.796	136.756	297.917
5		106.213	77.771	129.091	313.075
6		103.003	78.532	127.401	308.936
7		108.135	90.738	139.698	338.571
8		114.889	86.929	145.016	346.834
9		102.656	84.670	125.693	313.019
10		102.550	74.809	124.258	301.618
11		102.197	74.671	125.453	302.321
12		90.025	74.788	151.323	316.136
Tot	-	1.234.212	945.170	1.589.184	3.768.567
Tot AUMENTATI DELLE PERDITE DI RETE	-	1.362.570	1.043.467	1.754.460	4.160.497

Totale MT 12 POD					
MESE	Fascia F0	Fascia F1	Fascia F2	Fascia F3	Tot
1	-	307.339	200.044	340.946	848.329
2	-	273.713	201.849	283.444	759.006
3	-	304.609	235.715	322.297	862.621
4	-	270.595	211.633	380.115	862.343
5	-	323.485	232.423	360.138	916.046
6	-	316.992	234.890	361.962	913.844
7	-	350.359	284.142	407.781	1.042.282
8	-	372.052	266.460	400.684	1.039.196
9	-	339.187	267.433	328.562	935.182
10	-	315.287	211.784	313.942	841.013
11	-	319.565	223.888	336.787	880.240
12	-	264.546	214.120	392.163	870.829
Tot	-	3.757.729	2.784.381	4.228.821	10.770.931
Tot AUMENTATI DELLE PERDITE DI RETE	-	3.900.523	2.890.187	4.389.516	11.180.226